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DIVISION 2
EARTHWORK

2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP

2-01.1 Description
The Contractor shall clear, grub, and clean up those areas staked or described in the 

Special Provisions.  This work includes protecting from harm all trees, bushes, shrubs, 
or other objects selected to remain.

“Clearing” means removing and disposing of all unwanted material from the 
surface, such as trees, brush, down timber, or other natural material.

“Grubbing” means removing and disposing of all unwanted vegetative matter from 
underground, such as sod, stumps, roots, buried logs, or other debris.

“Roadside cleanup”, whether inside or outside the staked area, means work done 
to give the roadside an attractive, finished appearance.

“Debris” means all unusable natural material produced by clearing, grubbing, 
or roadside cleanup.

2-01.2 Disposal of Usable Material and Debris
When possible, the Contractor should sell all usable material such as timber, chips, 

or firewood produced by clearing, grubbing, or roadside cleanup.  The Contractor shall 
not allow the public to fell trees.

The Contractor shall meet all requirements of state, county, and municipal 
regulations regarding health, safety, and public welfare in the disposal of all debris.

The Contractor shall dispose of all debris by one or more of the three disposal 
methods described below.

Disposal of debris in a Contractor-provided waste site shall meet the requirements 
of Section 2-03.3(7)C.

2-01.2(1) Disposal Method No. 1 — Open Burning
The open burning of residue resulting from land clearing is restricted by 

Chapter 173-425 of the Washington Administrative Code.  No commercial open burning 
shall be conducted without authorization from the Washington State Department of 
Ecology or the appropriate local air pollution control authority.

Open burning, when permitted, shall be done in a high stack that meets these 
requirements:

1. Diameter — at least 20-feet.
2. Height — one foot or more for every foot of diameter.
3. Content — clean debris, with stumps free of excess dirt, stacked in 

well-ventilated piles.
4. Stacking equipment — debris must be stacked and the fire maintained by 

clamshell or similar equipment, not by bulldozer or front-end loader.
5. Number of stacks — no more than one fire every 200 yards may be burning 

at one time.
6. Additional debris shall not be added to a burning stack.
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2-01.2(2) Disposal Method No. 2 — Waste Site
Debris shall be hauled to a waste site obtained and provided by the Contractor in 

accordance with Section 2-03.3(7)C.

2-01.2(3) Disposal Method No. 3 — Chipping
Chipping shall be done by machines that can grind debris into wood chips.  Wood 

chips to be sold may be any size.  Unsold chips shall be no larger than 6 square inches 
and no thicker than 1/2-inch.  The Contractor shall spread unsold chips evenly on the 
project site and tractor-walk them into the ground.

Stumps shall be hauled to a waste site obtained by the Contractor.

2-01.3 Construction Requirements

2-01.3(1) Clearing
The Contractor shall:
1. Fell trees only within the area to be cleared.
2. Close-cut parallel to the slope of the ground all stumps to be left in the cleared 

area outside the slope stakes.
3. Close cut all stumps that will be buried by fills 5-feet or less in depth.
4. Follow these requirements for all stumps that will be buried by fills deeper than 

5-feet:
a. Close-cut stumps under 18-inches in diameter.
b. Trim stumps that exceed 18-inches in diameter to no more than 12-inches 

above original ground level.
5. Leave standing any trees or native growth indicated by the Engineer.
6. Trim all trees to be left standing to the height specified by the Engineer, neatly 

cutting all limbs close to the tree trunk.
7. Thin clumps of native growth as the Engineer may direct.
8. Protect, by fencing if necessary, all trees or native growth from any damage 

caused by construction operations.

2-01.3(2) Grubbing
The Contractor shall:
1. Grub deep enough to remove all stumps, large roots, buried logs, and other 

vegetative material.
2. Grub all areas:

a. Indicated by the Engineer or by the Special Provisions.
b. To be excavated, including area staked for slope treatment.
c. Where subdrainage trenches will be dug, unsuitable material removed, or 

structures built.
d. In which hillsides or existing embankments will be terraced as described 

in Section 2-03.3(14).
e. Upon which embankments will be placed, except where the subgrade 

or slope elevation exceeds 5-feet above the natural ground surface, the 
Contractor may close cut all trees, stumps, and large roots less than 
18-inches in diameter.
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A contract may include grubbing without mentioning clearing or roadside cleanup.  
In that case, the Contractor shall remove and dispose of all upturned stumps and roots of 
windfalls that lie within the cleared area of the right of way, even though they are outside 
the area staked for grubbing.  Such work shall be incidental to other work covered by the 
Contract.

2-01.3(3) Vacant

2-01.3(4) Roadside Cleanup
Roadside cleanup, as ordered by the Engineer, consists of work not otherwise 

provided for in the Contract.  Such work may include:
1. Removing trees, snags, down timber, upturned stumps, large rocks and 

boulders, and other unsightly matter outside the areas staked for clearing or 
grubbing.

2. Thinning trees or brush.
3. Filling holes, and smoothing and contouring the ground.
4. Shaping the ends of cuts and fills to fit adjacent terrain and to enhance the 

area’s appearance.
5. Obliterating abandoned roads and reshaping the areas to blend naturally with 

surroundings.
Methods and equipment used in roadside cleanup shall be approved by the Engineer.

2-01.4 Measurement
No unit of measurement shall apply to the lump sum price for clearing and grubbing.
When clearing and grubbing is paid per acre, the following areas will be excluded 

from measurement:
1. Any area along an existing highway that requires no work.
2. Any gap that requires no work, provided the gap is at least 50-feet long when 

measured parallel to the center line and contains at least 2,500 square feet.
Isolated areas of less than 2,500 square feet that require work lying between areas 

excluded from measurement will be counted as having 2,500 square feet.  If these 
isolated areas occur intermittently, the final measurement shall not exceed the total 
area containing the several isolated areas when measured as continuous.

Clearing and grubbing may be combined in the proposal.  If the proposal calls for 
such combined work to be measured “per acre,” the measurement methods described 
above will apply.  If the proposal designates such combined work as “lump sum,” the 
Contracting Agency will not base payment on any unit of measurement.

2-01.5 Payment
Payment will be made in accordance with Section 1-04.1, for the following bid 

items when they are included in the proposal:
“Clearing and Grubbing,” per acre or lump sum.
The unit contract price per acre or lump sum for “Clearing and Grubbing” shall 

be full pay for all work described in this section except “Roadside Cleanup.”
“Roadside Cleanup,” by force account as provided in Section 1-09.6.
To provide a common proposal for all bidders, the Contracting Agency has entered 

an amount in the proposal to become a part of the Contractor’s total bid.
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2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

2-02.1 Description
The work described in this section includes removing and disposing of, or 

salvaging, materials named in the Special Provisions or identified by the Engineer.  
The work also includes the backfilling of trenches, holes, or pits that result from such 
removal.

2-02.2 Vacant

2-02.3 Construction Requirements
With certain exceptions, the Contractor shall raze, remove, and dispose of all 

buildings and foundations, structures, fences, and other obstructions that lie wholly or 
partially within the right of way.  The exceptions are utility-owned equipment and any 
other items the Contracting Agency may direct the Contractor to leave intact.

When salvageable material is to remain Contracting Agency property, the Special 
Provisions will identify the material and describe how the Contractor shall remove it and 
where it will be stored.

Any material not named in the Special Provisions as Contracting Agency property 
will become the property of the Contractor and shall be removed from the project.

The Contractor may dispose of waste material in Contracting Agency owned sites if 
the Special Provisions or the Engineer permits it.  Otherwise, the Contractor shall arrange 
to dispose of waste at no expense to the Contracting Agency and the disposal shall meet 
the requirements of Section 2-03.3(7)C.

2-02.3(1) Removal of Foundations
When removing foundations the Contractor shall:
1. Remove foundations to a depth of at least 5-feet below finished ground 

elevation or subgrade elevation, whichever is lower.
2. Break up basement floors to promote drainage.
3. Fill basements or other cavities left by the removal of structures.  The fill 

shall match the level of surrounding ground.  Fill within the slopes of the 
roadbed shall be compacted to meet the requirements of Section 2-03.3(14)C, 
Method B.

2-02.3(2) Removal of Bridges, Box Culverts, and other Drainage Structures
When salvaging any steel or wooden bridge that will remain Contracting Agency 

property, the Contractor shall prevent unnecessary damage to the material.  Steel 
members shall be match-marked.

Unless otherwise directed, the Contractor shall remove foundations of existing 
structures to a point 2-feet below: the finished ground elevation, the adjacent ground 
elevation, or the natural stream bottom.  If a foundation lies wholly or partially on the 
site of a new structure, it shall be removed to a level that accommodates building the new 
structure.

Any blasting shall be subject to the Engineer’s approval.  The Contractor must 
complete all blasting before the placement of new work.
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2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters
In removing pavement, sidewalks, curbs, and gutters, the Contractor shall:
1. Haul broken-up pieces into the roadway embankment or to some off-project 

site.
2. Material that is to be incorporated into the embankment shall be broken into 

pieces not exceeding 18-inches in any dimension, and no part of any piece shall 
be within three feet of the top, side, or end surface of the embankment or any 
structure.

3. Make a vertical saw cut between any existing pavement, sidewalk, curb, 
or gutter that is to remain and the portion to be removed.

4. Replace at no expense to the Contracting Agency any existing pavement 
designated to remain that is damaged during the removal of other pavement.

2-02.4 Measurement
No specific unit of measurement shall apply to the lump sum item of removal 

of structure and obstruction.

2-02.5 Payment
Payment will be made in accordance with Section 1-04.1, for the following 

bid item when it is included in the proposal:
“Removal of Structure and Obstruction”, lump sum.
If pavements, sidewalks, curbs, or gutters lie within an excavation area, their 

removal will be paid for as part of the quantity removed in excavation.
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2-03 ROADWAY EXCAVATION AND EMBANKMENT

2-03.1 Description
The work described in this section, regardless of the nature or type of the materials 

encountered, includes excavating and grading the roadway, excavating in borrow pits, 
excavating below grade, excavating channels, removing slide material, and disposing of 
all excavated material.  These activities may be performed in making cuts, embankments, 
slopes, roadway ditches, approaches, parking areas, highway-driveway intersections, and 
in completing related work.

The work excludes these items if they are designated as pay items in the Contract:
1. Haul.
2. Excavation for structures and ditches.
3. Removal of unsuitable materials.
The Plans may divide the project into separate areas (Roadway Excavation, Area 

A, Roadway Excavation, Area B, etc.).  Such division does not imply any classification 
of materials in the areas.  The boundaries of the areas shall not be changed regardless of 
how similar or dissimilar the materials are from one area to another.

All work described here must reasonably conform to the alignment, grade, and 
cross-sections shown in the Plans or established by the Engineer.

2-03.2 Vacant

2-03.3 Construction Requirements

2-03.3(1) Widening of Cuts
If routine cuts do not supply enough material to form the embankment, the 

Contractor shall obtain more fill from cuts inside or outside the right of way as the 
Engineer may direct or from widening one or both sides of existing cuts as designated 
by the Engineer.  In either case, the Contractor shall dress the sides of the cuts to any 
slopes the Engineer may require.  If the Contractor has dressed a cut before the Engineer 
orders it widened, the Contracting Agency will pay for the resloping as provided in 
Section 1-04.4.

2-03.3(2) Rock Cuts
Preserving Rock Below Subgrade. The Contractor shall take care not to break 

down, loosen, or damage the rock under the subgrade line, except as provided by Section 
2-03.3(3).  Normally cuts will be made from the top, lift by lift, to protect the rock bench 
that will remain.  The Contractor shall be responsible for methods used and for any 
damage caused to the roadbed, regardless of any previous approvals by the Engineer.

Scaling and Dressing. To leave rock cuts in a safe, stable condition, the Contractor 
shall scale and dress them, removing all loose fragments and rocks not firmly fastened to 
the rock slope.  The Contractor shall also remove any overhanging rock the Engineer sees 
as a hazard to roadway users.

If the Engineer requires it, the Contractor shall remove loose fragments and rocks 
lying outside the slope stakes.  Payment for such extra work shall be by force account as 
provided in Section 1-09.6.  The Contracting Agency will pay for loading and hauling 
these materials at the unit contract prices that apply or as provided in Section 1-04.4.
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Controlled Blasting. When blasting to establish slopes 1/2 to 1 or steeper, and more 
than 10 feet high, the Contractor shall use controlled blasting.  The Engineer may require 
the Contractor to use controlled blasting to form the faces of other slopes, even if the 
slopes could be formed by nonblasting methods.

Controlled blasting refers to the controlled use of explosives and blasting 
accessories in carefully spaced and aligned drill holes to provide a free surface or shear 
plane in the rock along the specified backslope.  Controlled blasting techniques covered 
by this specification include presplitting and cushion blasting.

Not less than two weeks prior to commencing drilling and blasting operations or 
at any time the Contractor proposes to change the drilling and blasting methods, the 
Contractor shall submit a blasting plan to the Engineer for review.  The blasting plan shall 
contain the full details of the drilling and blasting patterns and controls the Contractor 
proposes to use for both the controlled and production blasting.  The blasting plan shall 
contain the following minimum information:

1. Station limits of proposed shot.
2. Plan and section views of proposed drill pattern including free face, burden, 

blast hole spacing, blast hole diameter, blast hole angles, lift height, and 
subdrill depth.

3. Loading diagram showing type and amount of explosives, primers, initiators, 
and location and depth of stemming.

4. Initiation sequence of blast holes including delay times and delay system.
5. Manufacturer’s data sheets for all explosives, primers, and initiators to be 

employed.
Review of the blast plan by the Engineer shall not relieve the Contractor of the 

responsibility for the accuracy and adequacy of the plan when implemented in the field.
When using control blasting the Contractor shall:
1. Prior to commencing full-scale blasting operations, the Contractor shall 

demonstrate the adequacy of the proposed blast plan by drilling, blasting, and 
excavating short test sections, up to 100 feet in length, to determine which 
combination of method, hole spacing, and charge works best.  When field 
conditions warrant, the Contractor may be ordered to use test section lengths 
less than 100 feet.

  Unless otherwise approved by the Engineer, the Contractor shall begin 
the tests with the controlled blast holes spaced 30-inches apart, then adjust 
if needed, until the Engineer approves the spacing to be used for full-scale 
blasting operations.

2. The Contractor shall completely remove all overburden soil and loose or 
decomposed rock along the top of the excavation for a distance of at least 
30 feet beyond the end of the production hole drilling limits, or to the end of 
the cut, before drilling the presplitting holes.

3. The controlled blast holes shall be not less than 21/2 inches nor more than 
3 inches in diameter.

4. The Contractor shall control drilling operations by the use of the proper 
equipment and technique to ensure that no hole shall deviate from the plane of 
the planned slope by more than 9 inches either parallel or normal to the slope.  
Drill holes exceeding these limits shall not be paid for unless satisfactory slopes 
are being obtained.
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5. Controlled blast holes shall extend a minimum of 30 feet beyond the limits of 
the production holes to be detonated, or to the end of the cut as applicable.

6. The length of controlled blast holes for any individual lift shall not exceed 
20 feet unless the Contractor can demonstrate to the Engineer the ability to 
stay within the above tolerances and produce a uniform slope.  If greater than 
5 percent of the presplit holes are misaligned in any one lift, the Contractor 
shall reduce the height of the lifts until the 9-inch alignment tolerance is met.  
Upon satisfactory demonstration, the length of holes may be increased to a 
maximum of 60 feet with written approval of the Engineer.

7. When the cut height requires more than one lift, a maximum 2-foot offset 
between lifts will be permitted to allow for drill equipment clearances.  The 
Contractor shall begin the control blast hole drilling at a point that will allow 
for necessary offsets and shall adjust, at the start of lower lifts, to compensate 
for any drift that may have occurred in the upper lifts.

8. Before placing charges, the Contractor shall determine that the hole is free of 
obstructions for its entire depth.  All necessary precautions shall be exercised so 
that the placing of the charges will not cause caving of material from the walls 
of the holes.

9. The maximum diameter of explosives used in presplit holes shall not be greater 
than 1/2 the diameter of the presplit hole.

10. Only standard explosives manufactured especially for controlled blasting shall 
be used in controlled blast holes, unless otherwise approved by the Engineer.  
Bulk ammonium nitrate and fuel oil (ANFO) shall not be allowed to be loaded 
in the presplit holes.

  If fractional portions of standard explosive cartridges are used, they shall 
be firmly affixed to the detonating cord in a manner that the cartridges will not 
slip down the detonating cord nor bridge across the hole.  Spacing of fractional 
cartridges along the length of the detonating cord shall not exceed 30 inches 
center to center and shall be adjusted to give the desired results.

  Continuous column cartridge type of explosives used with detonating cord 
shall be assembled and affixed to the detonating cord in accordance with the 
explosive manufacturer’s instructions, a copy of which shall be furnished to the 
Engineer.

11. The bottom charge of a presplit hole may be larger than the line charges but 
shall not be large enough to cause overbreak.  The top charge of the presplitting 
hole shall be placed far enough below the collar, and reduced sufficiently, to 
avoid overbreaking and heaving.

12. The upper portion of all presplit holes, from the top most charge to the hole 
collar, shall be stemmed.  Stemming materials shall be sand or other dry 
angular material, all of which passes a 3/8-inch sieve.

13. If presplitting is specified, the detonation of these holes shall be fired first.
14. If cushion blasting is specified, the detonation of these holes shall be fired 

last on an instantaneous delay after all other blasting has taken place in the 
excavation.
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15. Production blast holes shall not be drilled closer than 6 feet to the controlled 
blast line, unless approved by the Engineer. The bottom of the production holes 
shall not be lower than the bottom of the controlled blast holes.  Production 
holes shall not exceed 6 inches in diameter, unless approved by the Engineer.  
Detonation of production holes shall be on a delay sequence toward a free face.

16. The use of horizontal blast holes for either production or controlled blasting is 
prohibited.

2-03.3(3) Excavation Below Grade
Rock Excavation. When the Contractor finds rock or other hard material at the 

subgrade elevation, it shall be excavated the full width of the roadbed to at least 6 inches 
below subgrade, then backfilled with rock fragments, gravel, or other free-draining 
material not more than 4 inches in diameter.

If the Contractor uses a subgrade trimmer, the backfill shall be rock, gravel, or other 
free-draining material not more than 2 inches in diameter.  The Contractor shall save the 
finer free-draining material from excavations or borrow pits to use in backfilling the top 
6 inches of the subgrade.  All such material shall be approved by the Engineer.

Sub excavation. At any time, the Engineer may order excavation below subgrade to 
remove soft and uncompactible material.  The replacement material shall be free-draining 
and granular, or other materials as determined by the Engineer.

Draining Rock Pockets. If blasting below subgrade leaves a rock pocket that will 
not drain, the Contractor shall dig a trench from the pocket bottom to the roadside ditch, 
then backfill both the pocket and the trench with rock fragments, gravel, or other material 
approved by the Engineer, at no expense to the Contracting Agency.

Compaction. If the density of the natural earth under any area of the roadway is 
less than that required in Section 2-03.3(14)C, Method B, the Engineer may direct the 
Contractor to:

1. Scarify the earth to a depth of 6 inches.
2. Aerate or water.
3. Compact the scarified area to the required density.
4. Excavate to a specific depth.
5. Backfill the excavated area in layers, using the previously excavated material or 

other material.
6. Compact each layer to meet the compaction requirements for embankments.

2-03.3(4) Sluicing
The Contractor shall not excavate by sluicing unless the Special Provisions 

specifically call for it.

2-03.3(5) Slope Treatment
The tops of all roadway cut slopes, except solid rock cuts, shall be rounded in 

accordance with the Standard Plan.  Unless otherwise noted in the Plans or Special 
Provisions, Class A slope treatment shall be utilized.

If a layer of earth covers a rock cut, the slope shall be rounded above the rock as if it 
were an earth slope.

When the Contractor removes stumps or any embedded material from the rounded 
area, the void shall be backfilled and stabilized to prevent erosion.
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All work required to complete slope treatment, including excavation, haul, and slope 
rounding, shall be included in the unit bid price for roadway excavation.

2-03.3(6) Deposit of Rock for the Contracting Agency’s Use
At the Engineer’s direction, the Contractor shall deposit excavated rock at the 

roadside or elsewhere.  If this requires the Contractor to use material that would 
otherwise have gone into an embankment, the Contracting Agency will pay for the 
extra cubic yards of excavation needed to complete the embankment.  Any such rock 
deposit shall be Contracting Agency property.  The Contractor shall be responsible for 
safekeeping the deposit until the Contracting Agency has removed it or until the contract 
is completed.

2-03.3(7) Disposal of Surplus Material

2-03.3(7)A General
The Contractor shall haul all excavation to the nearest embankment unless the 

Engineer declares the hauling distance to be too great.  If excavation yields more material 
than needed for nearby embankments, the Contractor shall dispose of the excess in 
keeping with the Special Provisions or as the Engineer directs.

2-03.3(7)B Haul
When the contract includes a payment item for haul, the Contracting Agency will 

pay as follows for hauling excess excavation to a disposal site:
1. If the Contracting Agency provides a site, but the Contractor chooses to haul 

elsewhere, the Contracting Agency will pay for the actual distance up to but not 
exceeding the distance that would have been necessary using the 
Contracting Agency site.

2. If the Contracting Agency does not provide a site, the Contracting Agency will 
pay for the actual distance up to but not exceeding the distance necessary to 
haul to a site 1 mile from the project limits.

2-03.3(7)C Contractor-Provided Disposal Site
If the Contracting Agency provides no waste site, but requires disposal of excess 

excavation or other materials, the Contractor shall arrange for disposal at no expense to 
the Contracting Agency, except as provided in Section 2-03.3(7)B, Item 2.

The Contractor shall acquire all permits and approvals required for the use of the 
disposal site.  The cost of any such permits and approvals shall be included in the bid 
prices for other work.

The Contractor shall provide the Engineer the location of all disposal sites to be used 
and also provide copies of the permits and approvals for such disposal sites before any 
waste is hauled off the project.

Disposal of excess material within a wetland area will not be allowed without a 
Section 404 permit issued by the U.S. Corps of Engineers and approval by the local 
agency with jurisdiction over the wetlands.  Wetlands are defined as those areas 
inundated or saturated by ground or surface water at a frequency and duration sufficient 
to support, and that under normal circumstance do support, a prevalence of vegetation 
typically adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, bogs, and similar areas.
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The Contractor shall protect, indemnify, and save harmless the Contracting Agency 
from any damages that may arise from the Contractor’s activities in making these 
arrangements.  Such indemnity shall be in accordance with RCW 4.24.115 as amended by 
CH. 305, Laws of 1986.  Any action required to satisfy any permit and/or any approval 
requirements in a Contractor provided disposal site shall be performed by the Contractor 
at no additional expense to the Contracting Agency.

Reclamation of a Contractor-supplied waste site must conform to the requirements 
of Section 3-03.

2-03.3(8) Wasting Material
If, against the Engineer’s orders, the Contractor wastes material needed for the 

embankment, it shall be replaced at no expense to the Contracting Agency with material 
the Engineer approves.

2-03.3(9) Roadway Ditches
At each transition from cut to fill, the Contractor shall divert any roadway ditch 

away from the embankment in natural ground.  Ditches shall never permit water to flow 
into or upon embankment material.

2-03.3(10) Selected Material
When the contract or the Engineer calls for it, selected material shall be used 

for finishing the top part of the subgrade, for structural or other backfill, or for other 
purposes.  Unless the Special Provisions specify otherwise, the Engineer may identify 
as “selected” any material excavated within the right-of-way, including the excavation 
of local borrow.

Direct Hauling. If it is practical, the Contractor shall haul selected material 
immediately from excavation to its final place on the roadbed.  The Contracting Agency 
will pay for such work at the unit contract prices for excavating, hauling, watering, and 
compacting.

Delayed Excavation. If it is impractical to haul selected material to its final place 
at once, the Contractor shall delay excavation until the placement will be workable.  
The Contracting Agency will not pay extra for delayed excavation.

Stockpiling. The Engineer may allow the Contractor to stockpile selected materials 
if delaying the excavation will hamper grading or force impractical movements of 
equipment.  In this case, the Engineer will direct where and when the Contractor shall 
excavate, stockpile, haul, and place the selected materials.

Sections 2-03.4 and 2-03.5 describe how the Contracting Agency will measure 
and pay for excavating and hauling these stockpiled selected materials.  The neat line 
volume of material removed will provide the basis for measuring material taken from 
the stockpile.

2-03.3(11) Slides
If a slide occurs on a finished slope before final acceptance of the work, the 

Contractor shall remove or replace the slide material.  The Contractor shall also 
refinish the slope to the condition and with the materials required by the Engineer.

The Contracting Agency will pay for the excavation at the unit contract price 
and for resloping on a force account basis.  The Engineer may authorize payment 
for the excavation by agreed price or force account if:
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1. The slide material cannot be measured accurately; or
2. Excavation of slide material requires equipment not available on the project.
If the Contractor undercuts or destroys a slope, or has failed to implement erosion 

control devices as shown in the Contract or in the TESC plan, it shall be resloped to 
the original alignment or to a new one established by the Engineer at no expense to the 
Contracting Agency.

2-03.3(12) Overbreak
Overbreak includes that part of any material excavated, displaced, or loosened 

outside the staked or reestablished slope or grade.  Such material is considered overbreak 
whether its movement resulted from blasting, from the character of the material itself, 
or from any other cause.  Overbreak, however, does not include material from slides as 
described in Section 2-03.3(11).

If the Engineer does not approve use of the overbreak, the Contractor shall 
remove, haul, and dispose of it at no expense to the Contracting Agency.  In this 
case, the Contractor shall follow the procedure for handling surplus described in 
Section 2-03.3(7).

If the Engineer approves, the Contractor may use overbreak:
1. To complete an embankment when the excavated material unexpectedly falls 

short of the amount required.  The Contracting Agency will pay the roadway 
excavation contract price for the volume of material the overbreak replaces, 
and will pay the contract price for haul.  However, no payment will be made 
if overbreak is used when other material is available within the neat lines of 
the roadway prism.

2. To replace borrow excavation originally planned for an embankment.  The 
Contracting Agency will pay for overbreak used this way at the unit contract 
price for roadway or borrow excavation, whichever costs less.  The Engineer 
will include haul to be paid as in the original proposal in comparing the costs 
under the two payment methods.

2-03.3(13) Borrow
Borrow is the excavation of material outside the roadway prism or outside the limits 

of any other excavation area required by the contract.  Before any borrow site can be 
used, it must be measured and approved by the Engineer.  Any material excavated from 
a borrow site before the site is measured will not be paid for.  The widening of roadway 
cuts and ditches will be considered roadway excavation, not borrow.

If the contract documents designate borrow sources, the Contractor may utilize those 
sources or may obtain borrow from other sites.  If borrow is obtained from a Contractor-
provided site, there will be no additional cost to the Contracting Agency beyond the 
contract unit price for the excavated borrow material.  There will be no payment for 
aeration of the borrowed material from a Contractor-provided site, even if the contract 
contains an item for aeration and even if the contract documents designate borrow 
sources.

If neither the Plans nor the Special Provisions name a source for borrow, 
the Contractor shall provide a source at no expense to the Contracting Agency.

The Contractor shall reclaim all borrow sites, Contracting Agency-owned, 
Contracting Agency-supplied, or obtained by the Contractor, in keeping with 
Section 3-03.
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2-03.3(14) Embankment Construction
The Contracting Agency classifies embankment construction as:
1. Rock embankment — in which the material in all or any part of an 

embankment contains 25 percent or more, by volume, gravel or stone 4 inches 
or more in diameter.  Section 2-03.3(14)A.

2. Earth embankment — made of any material other than that used in rock 
embankment.  Section 2-03.3(14)B.

Unstable Base. If the Engineer believes the natural earth base will impair an 
embankment or make it unstable, the Contractor shall stabilize or remove and dispose of 
the base material in keeping with this section or Section 2-03.3(14)E.

Hillside Terraces. Unless the Engineer directs otherwise, the Contractor shall 
terrace the original ground or embankment on hillsides, on the sides of existing 
embankments, and in transitions from cuts to fills.  Each terrace shall penetrate the slope 
at least 5 feet and shall not be more than 5 feet high.  The horizontal face of the terrace 
shall slope outward at approximately 0.05 foot per foot.  The Engineer may order the 
Contractor to place gravel backfill, pipe drains or both to drain any seepage.

All costs for building terraces shall be included in the prices for other work.
Soft Base. On wet or swampy ground, the Contractor shall haul and spread 

embankment material by methods that will disturb the base as little as possible.  If the 
Engineer approves, the Contractor may place the lower part of the fill by dumping and 
spreading successive loads to form a uniform layer just thick enough to support 
equipment used to place and compact upper layers.

Normally the Contractor shall not increase the planned depth of the embankment 
over a soft base merely to permit the use of heavier equipment.  But if the Contractor 
proves that the planned depth will not support light hauling vehicles, the Engineer may 
approve a deeper fill.  The Contractor shall not claim extra pay if these restrictions require 
the use of lighter equipment or different construction methods than originally planned for 
use on the soft base.

2-03.3(14)A Rock Embankment Construction
The Contractor shall build rock embankments in horizontal layers.  No layer shall 

be deeper than 18 inches unless the rocks in the fill material average more than 18 inches 
in diameter.  The Contractor shall separate and distribute the larger pieces of rock and fill 
the spaces between them with smaller rocks and earth.  With the Engineer’s approval, the 
Contractor may dispose of rocks larger than the average size instead of placing them in 
the embankment.

Compacting. The Contractor shall use a 50-ton compression roller or a vibratory 
roller having a dynamic force of at least 40,000 pounds impact per vibration and at least 
1,000 vibrations per minute.  In either case, the roller shall make one full coverage for 
each 6 inches, or any fraction of 6 inches, of lift depth.

When lift depth is 18 inches or less, the Contractor may use a 10-ton compression 
roller or a vibratory roller having a dynamic force of at least 30,000 pounds impact per 
vibration and at least 1,000 vibrations per minute.  In either case, the roller shall make 
four full coverages for each 6 inches, or any fraction of 6 inches, of lift depth.

Rollers must exert reasonably even pressure over the area covered.  The Contractor 
shall limit the speed of compression rollers to no more than 4 miles per hour, and the 
speed of vibratory rollers to no more than 1.5 miles per hour.
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If possible, the Contractor shall compact the material even further by routing empty 
and loaded hauling equipment evenly over the entire width of the embankment.

When the Engineer believes rolling to be physically impractical, rolling may be 
omitted on part or all of a layer.

Should excessive moisture threaten the stability of the embankment the Engineer 
may order the Contractor to alter the operation.  This may include alternating layers of 
wet and dry materials, drying materials before placing, or halting work in the problem 
areas.  In this case the Contracting Agency will not increase payment, but will pay the 
unit contract prices for the pay items that apply.

Top Layer. The Contractor shall build each rock embankment up to 6 inches 
below subgrade.  The top 6-inch layer of embankment shall be of rock, gravel, or other 
free-draining material that does not exceed 4 inches in diameter.  When the Plans require 
use of a subgrade trimmer, these materials in the top layer may not exceed 2 inches
 in diameter.

When practical, and as approved by the Engineer, the Contractor shall save the finer 
free-draining material from excavations or borrow pits for use in topping rock fills.  If 
selected materials suitable for topping are available, the Contracting Agency will pay for 
them as described in Section 2-03.3(10).  If such materials are not available on site, the 
Contracting Agency will pay for imported materials by including them in the unit contract 
price for gravel borrow or borrow excavation, each including haul.  If the proposal does 
not include these items, the Contracting Agency will pay as provided in Section 1-04.4.

2-03.3(14)B Earth Embankment Construction
The Contractor shall place earth embankments in horizontal layers of uniform 

thickness.  These layers shall run full width from the top to the bottom of the 
embankment.  Slopes shall be compacted to the required density as part of embankment 
compaction.

During grading operations, the Contractor shall shape the surfaces of embankments 
and excavations to uniform cross-sections and eliminate all ruts and low places that could 
hold water.  The Contractor shall raise the center of an embankment above the sides.  
When the surface of an embankment intersects a side hill, the surface shall be sloped 
away at a rate not to exceed 20:1.

2-03.3(14)C Compacting Earth Embankments
This section describes three methods (A, B, and C) for building earth 

embankments.  The Contractor shall use Method B unless the Special Provisions require 
another method.

Method A. Each embankment shall be made of layers no more than 2 feet thick.  
The Contractor shall compact each layer by routing loaded haul equipment over its entire 
width.  If the Engineer approves, the Contractor may use end dumping to begin placing 
a side hill fill too narrow for hauling equipment.  When the fill is wide enough, the 
remaining layers shall be compacted by the loaded hauling equipment.

Method B. The top 2-feet of each embankment shall be compacted to 95 percent 
of the maximum density as determined by the compaction control tests described 
in Section 2-03.3(14)D.  All material below the 2-foot level shall be compacted to 
90 percent of the same maximum density.
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In the top 2 feet, horizontal layers shall not exceed 4 inches in depth before 
compaction.  No layer below the top 2 feet shall exceed 8 inches in depth before 
compaction.

The Contractor shall use compacting equipment approved by the Engineer.
Method C. Each layer of the entire embankment shall be compacted to 95 percent 

of the maximum density as determined by the compaction control tests described in 
Section 2-03.3(14)D.

In the top 2 feet, horizontal layers shall not exceed 4 inches in depth before 
compaction.  No layer below the top 2 feet shall exceed 8 inches in depth before 
compaction.

The Contractor shall use compacting equipment approved by the Engineer.
Under Methods B or C, the Engineer may permit the Contractor to increase layer 

thickness up to 18 inches before compaction, provided:
1. The layer is more than 2 feet below the top of the embankment,
2. An approved vibratory roller is used, and
3. The required density is obtained throughout the full depth and width of each 

layer.
Whatever the method used, any embankment inaccessible to large compacting 

equipment shall be compacted with small mechanical or vibratory compactors.
Moisture Content. Within the limits described below, the Contractor shall adjust 

moisture content during compaction to produce a firm, stable embankment.  The 
Contractor shall not begin compaction until the moisture content is so adjusted.

Under Method B, the moisture content of the material shall not exceed 3 percent 
above the optimum determined by the tests described in Section 2-03.3(14)D.  If the 
material contains too little moisture to compact properly, the Engineer may order the 
Contractor to water the material in specific amounts.  In this case, the Contracting Agency 
will pay the unit contract price for water (Section 2-07).

Under Method C, the moisture content shall not vary more than 3 percent above or 
below optimum determined by the tests described in Section 2-03.3(14)D.

The Engineer may permit the Contractor to place materials having a higher moisture 
content than specified in this section if:

1. The material consists of free-draining rock, gravel, or sand that produces a firm, 
stable embankment; and

2. The excess moisture will not impair the embankment.
However, the Engineer may at any time require the Contractor to return to normal 

moisture-content specifications.
The Contracting Agency will consider all costs of drying embankment material 

to be incidental to other work.  If, however, the Contract includes an aeration item, the 
Contracting Agency will pay for such work as specified in Sections 2-03.4 and 2-03.5.

If weather prevents drying excavation or borrow materials to the required moisture 
content, the Engineer may order the Contractor to alter normal procedures or equipment 
to prevent damage to the partial or complete embankment.  In this case, the Contracting 
Agency will not increase payment, but will pay the unit contract prices for the pay items 
that apply.



Page 2-16                                                                               2006 Standard Specifications  M 41-10 2006 Standard Specifications  M 41-10                                                                              Page 2-17

2-03                                              ROADWAY  EXCAVATION  AND  EMBANKMENT ROADWAY  EXCAVATION  AND  EMBANKMENT                                             2-03

The Contractor shall repair at no expense to the Contracting Agency any partial 
or complete embankment that loses stability because of continued hauling across it.  
Evidence of lost stability shall include pumping or rutting.  The Contractor shall also alter 
hauling equipment or procedures to prevent further damage.

If it appears that rain or snow will soak an area that has been aerated, the 
Contractor shall temporarily seal it against the weather.  Should the Contractor fail to do 
so, any additional aeration required to restore the area to its previous condition shall be 
done at no expense to the Contracting Agency.

2-03.3(14)D Compaction and Moisture Control Tests
Maximum density and optimum moisture content shall be determined by one of the 

following methods:
1. Materials with less than 30 percent by weight retained on the U.S. No. 4 sieve 

shall be determined using FOP for AASHTO T 99 Method A.
2. Materials with 30 percent or more by weight retained on the U.S. No. 4 sieve 

and less than 30 percent retained on the 3/4-inch sieve shall be determined 
by WSDOT Test Method No. 606 or FOP for AASHTO T 180 Method D.  
The determination of which test procedure to use will be made solely by the 
Contracting Agency.

3. Materials with 30 percent or more retained on the 3/4-inch sieve shall be 
determined by WSDOT Test Method No. 606.

In place density will be determined using Test Methods WSDOT FOP for AASHTO 
T 310 and WSDOT SOP for T 615.  

2-03.3(14)E Unsuitable Foundation Excavation
When the contract or the Engineer requires it, the Contractor shall excavate unstable 

natural ground before building any embankment over it.  This unstable material may 
include peat, muck, swampland, buried logs and stumps, or other material not fit for an 
embankment base.  The Contractor shall excavate such material to the boundaries set by 
the Engineer.

The work will not be considered unsuitable foundation excavation if the materials:
1. Came from the roadway cut, ditch, or channel-change prisms.
2. Resulted from structure excavation Class A or B.
3. Are covered in Section 2-03.3(3).
If the Contract provides no bid item for unsuitable foundation excavation, the 

Contracting Agency will pay as provided in Section 1-04.4.

2-03.3(14)F Displacement of Unsuitable Foundation Materials
If the Contract requires it, the Contractor shall displace or remove any overburden of 

peat, muck, or other unstable material to permit placing the embankment on 
underlying firm ground.  The Engineer will determine the elevation at which the ground 
is firm enough to support the embankment.

To displace such material, the Contractor shall use explosives or any other method 
the Engineer requires.  If this work upheaves overburden material outside the slopes of 
the new fill, the Contractor shall level the material to make it presentable.
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The Contracting Agency will pay for the work described in this section by force 
account.  Any other costs related to the work shall be incidental to building the 
embankment and shall be included in the unit contract prices for the work items that 
apply.

2-03.3(14)G Backfilling
When water fills an area after the removal of soft or unstable materials, the 

Contractor shall, if possible, drain the site so that any backfill may be compacted.  
If drainage is not possible, the Contractor shall use granular material for backfilling 
in water, including areas where blasting has displaced the soft material.  The Special 
Provisions may require other backfilling methods.

The costs of pumping or digging temporary drainage ditches shall be incidental 
to and included in other items of work that apply.

2-03.3(14)H Prefabricated Vertical Drains
The Contractor shall furnish all necessary labor, equipment and materials, and 

perform all operations necessary for the installation of prefabricated vertical drains 
in accordance with the details shown in the Plans and with the requirements of these 
Specifications.

The prefabricated drain shall consist of a continuous plastic drainage core wrapped 
in a nonwoven geotextile material as specified in the Contract.

The drains shall be free of defects, rips, holes, or flaws.  During shipment and 
storage, the drain shall be wrapped in a heavy-duty protective covering.  The storage 
area shall protect the drain material from sunlight, mud, dirt, dust, debris, and detrimental 
substances.  Manufacturer certification shall be provided for all drain materials delivered 
to the project.

Vertical drains shall be staked by the Contractor and constructed prior to 
embankment construction.

Prior to installation of vertical drains, a sand drainage blanket shall be placed on 
the ground surface for use as a working platform.  This platform shall have a minimum 
depth of 2 feet and shall consist of uncompacted material meeting the requirements of 
Section 9-03.13(1).

Vertical drains shall be installed with equipment that will cause a minimum of 
subsoil disturbance.  A mandrel or sleeve shall be advanced through the subsoil using 
vibratory, constant load, or constant rate of advance methods.  The mandrel shall have a 
maximum cross-sectional area of 14 square inches, shall protect the prefabricated drain 
material from tears, cuts, and abrasions during installation, and shall be provided with 
an “anchor” plate or rod.  The “anchor” plate or rod shall provide sufficient strength to 
prevent the soil from entering the bottom during installation and shall anchor the bottom 
of the drain at the required depth when the mandrel is removed.  Use of falling weight 
impact hammers or jetting will not be allowed within the compressible subsoil to be 
drained.

The prefabricated drains shall be installed vertically from the working surface to 
the required elevations and in a sequence that will not require equipment to travel over 
previously installed drains.  The Contractor shall provide the Engineer with a suitable 
means of verifying the plumbness of the equipment and determining the depth of the 
drain at any time.  The equipment shall not deviate more than 0.25 inches per foot 
from vertical.



Page 2-18                                                                               2006 Standard Specifications  M 41-10 2006 Standard Specifications  M 41-10                                                                              Page 2-19

2-03                                              ROADWAY  EXCAVATION  AND  EMBANKMENT ROADWAY  EXCAVATION  AND  EMBANKMENT                                             2-03

Splices or connections in the prefabricated drain material shall be done in a 
professional manner to ensure continuity of the wick material.  The prefabricated drain 
shall be cut to leave at least 6 inches protruding above the working platform at each 
drain location.

Where obstructions are encountered which cannot be penetrated the Contractor 
shall abandon the hole.  A maximum of two attempts shall be made to install a new 
drain within 18 inches of the obstructed hole.  Drains that otherwise deviate from the 
plan location by more than 6 inches, or that are damaged or improperly installed, will be 
rejected.

Installation of the drains should consider and be coordinated with the geotechnical 
instrumentation shown in the Plans.  Special care shall be taken when installing drains 
near instrumentation already in place.  Replacement of instrumentation damaged by the 
Contractor will be the responsibility of the Contractor.

The Contractor shall demonstrate that the equipment, method, and materials produce 
a satisfactory installation in accordance with these Specifications.  For this purpose, the 
Contractor shall be required to install trial drains at different locations within the work 
area.

At least two weeks prior to the installation of the drainage wicks, the Contractor 
shall submit to the Engineer, for review and approval, details of the sequence and method 
of installation.  The submittal shall, at a minimum, contain the dimensions and length of 
mandrel, a detailed description of the proposed method(s) for overcoming obstructions, 
and the proposed method(s) for splicing drains.

Approval by the Engineer will not relieve the Contractor of the responsibility to 
install prefabricated vertical drains in accordance with the Plans, Special Provisions, and 
these Specifications.  If, at any time, the Engineer considers the method of installation 
does not produce a satisfactory drain, the Contractor shall alter the method and 
equipment as necessary.

2-03.3(14)I Embankments at Bridge and Trestle Ends
This work consists of filling around the ends of trestles and bridges, the area defined 

in Section 1-01.3.  The Contractor shall begin and complete this work as soon as possible 
after each bridge is completed or when the Engineer requires.

The Contractor shall select fill material from the excavation sources elsewhere on 
the project.  Bridge approach embankments shall be compacted to at least 95 percent of 
the maximum density as determined by the tests described in Section 2-03.3(14)D.  In 
any embankment area where piles will be installed, the Contractor shall remove all solid 
material, rocks, broken concrete, etc., larger than 3 inches across that would interfere 
with pile driving.

To prevent the bridge from being distorted or displaced, the Contractor shall place 
backfill evenly around all sides and parts of the structure.  The Contractor shall not 
backfill any abutment prior to placing the superstructure.  After the superstructure is 
in place, use of small compactors may be required to compact the backfill around the 
structure.  Embankments and backfill behind the abutments must be brought up in layers 
and compacted concurrently.  The difference in backfill height against each abutment 
shall not exceed 2 feet unless approved by the Engineer.
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The Contractor may request, in writing, approval to place the abutment backfill 
(either full or partial height) prior to placement of the superstructure.  To receive this 
approval, the Contractor shall submit calculations for the Engineer’s review.  The 
calculations shall prove that the abutment is stable, both for overturning and sliding, 
without the superstructure in place.  The stability calculations shall assume a loading 
of 30 lbs/ft3 equivalent fluid pressure and include at least a 2-foot surcharge for the 
backfill placement equipment.  If the abutment backfill is allowed to be placed prior to 
completion of the superstructure, the Contractor shall bear any added cost that results 
from the change.

The Contractor shall build the embankment under the bridge to the dimensions 
shown in the Standard Plans or detailed in the Plans.

Cost related to all work described in this section shall be incidental to other work 
and included in the unit contract prices that apply.

2-03.3(14)J Gravel Borrow Including Haul
When required by the Plans or the Engineer, the Contractor shall use gravel borrow 

meeting the requirements of Section 9-03.14(1) to:
1. Build structural embankments.
2. Backfill excavation of unsuitable foundation material above the ground water 

table.
3. Backfill below-grade excavation above the ground water table.
4. Construct mechanically stabilized earth walls.
5. Construct reinforced soil slopes.
Gravel borrow shall be compacted according to Section 2-03.3(14)C and 

2-03.3(14)D.

2-03.3(14)K Select or Common Borrow Including Haul
When required by the Plans or the Engineer, the Contractor shall use select borrow 

meeting the requirements of Section 9-03.14(2), or common borrow meeting the 
requirements of Section 9-03.14(3) to:

1. Build embankments.
2. Backfill excavation of unsuitable foundation material above the ground water 

table.
3. Backfill below-grade excavation above the ground water table.
Where specified, select borrow may be used for constructing reinforced slopes.
Select borrow and common borrow shall be compacted according to 

Section 2-03.3(14)C and 2-03.3(14)D.

2-03.3(14)L Embankment Widening for Guardrail
Embankments widened for the installation of beam guardrail shall be terraced.  

Each terrace shall penetrate the slope 2-feet and shall not be more than 5 feet high.  
Compaction shall be in accordance with Method A, as specified in Section 2-03.3(14)C.  
Guardrail posts shall not be installed until the embankment widening is completed and 
compacted.
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2-03.3(14)M Excavation of Channels
Excavation of channels includes all ditches 8 or more feet wide at the bottom.
Before excavating, the Contractor shall clear and grub the area in accordance 

with Section 2-01.

2-03.3(15) Aeration
The Contracting Agency may include aeration as a contract item if material from test 

holes in excavation or borrow sites is too wet to compact properly.  Even if the Contract 
includes such an item, the Contractor shall make every effort to reduce the need for 
aeration.  The Contractor shall do so by using methods known to be effective 
in building embankments with wet materials.  Such methods include open ditching to 
drain excavation areas or alternating layers of wet and dry materials.  These and similar 
methods will be incidental to excavation and their costs shall be included in the unit 
contract price for roadway excavation, for borrow excavation (including haul), and 
for haul.

If aeration is not a contract item, its cost shall be incidental to and included in 
the excavation and embankment items.

Aeration Equipment. The Engineer may direct the Contractor to use aeration 
equipment in these areas: roadway excavation, borrow sites, or embankments.  The 
Contracting Agency does not guarantee the moisture-reducing effectiveness of any single 
type of equipment.  The Engineer may, however, require the use of any type that will best 
aerate a given area.

If the Contractor uses any of the following types of equipment, it shall meet these 
minimum requirements:

1. Heavy duty power grader.  This machine shall have a moldboard measuring 
12 feet long, 24-inches high, and 3/4-inch thick.  Each grader shall carry its 
maximum number of standard scarifier-rippers or discs.

2. Heavy duty gang plow.  It shall have at least five 16-inch bottoms.  Its tractor 
shall be able to move no less than 11/2 miles per hour while plowing at least 
9 inches deep through fairly wet material.

3. Heavy duty tandem discs.  This machine shall cut a swath at least 8 feet wide 
with discs no less than 28 inches in diameter.  Its tractor shall be able to turn 
fairly wet material at least 6 inches deep while moving at 2 miles per hour 
or more.

4. Heavy duty self-propelled, rotary pulverizer.  This machine shall have paddles 
attached to a transverse shaft.  It shall travel 11/2 miles per hour or more while 
aerating a swath at least 6 feet wide to a depth of 6 inches.

The Contractor shall not use any aerating equipment listed above in tandem nor use 
any of this equipment to carry out other bid items of work while aerating.

The Engineer may halt aerating work when weather conditions prevent 
satisfactory results.

2-03.3(16) End Slopes
The Engineer will determine when and where to build end slopes, whether these 

occur at the beginning or end of a project, at the borders of excavation or embankments, 
at bridge ends, or elsewhere.  The Contractor shall build end slopes not detailed in the 
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Plans to the line and grade designated by the Engineer regardless of centerline limits 
shown in the Plans.  All work to complete and maintain these end slopes shall be 
considered as work to be performed under the Contract.

2-03.3(17) Snow Removal
If snow deep enough to interfere with the work covers a cut or an embankment, the 

Contractor shall remove and deposit it outside the slope stakes.  Snow removal must be 
done at least 100-feet ahead of excavation and embankment work.  The Contractor shall 
remove snow at no expense to the Contracting Agency.

2-03.3(18) Stepped Slope Construction
When the Plans or the Engineer requires it, the Contractor shall shape slopes cut in 

soft rock to a stepped pattern conforming closely to the typical cross-section in the Plans.  
Stepped slopes shall meet these requirements:

1. Each step shall be 1 to 2-feet high.
2. The horizontal depth of each step will depend on its relationship to the staked 

slope ratio. The approximate midpoint of each horizontal tread shall occur on 
the staked slope line.

3. The treads shall be approximately level in all directions.
4. The ends of the steps shall be blended into the natural ground, with loose 

material removed from transitional areas.
5. If the Contractor cannot rip a rock outcropping within a cut, the steps shall be 

blended into the rock.
6. Large rocks and material that may fall into the ditch line or onto the roadway 

shall be removed, but scaling is not required.
The compaction and seeding requirements of Section 8-01.3(2) shall not apply to 

stepped slope construction.
The Contracting Agency will measure stepped slope excavation by the area defined 

by the staked slope line.  The unit contract price per cubic yard for roadway or borrow 
excavation shall be full pay for all labor and equipment required to build stepped slopes.

2-03.4 Measurement
“Roadway Excavation”, “Roadway Excavation Incl. Haul”, “Roadway Excavation 

– Area ___”, “Roadway Excavation Incl. Haul – Area ___” “Unsuitable Foundation 
Excavation”, and “Common Borrow Incl. Haul” will be measured by the cubic yard. All 
excavated material will be measured in the position it occupied before the excavation 
was performed.  An original ground measurement will be taken using cross-section or 
digital terrain modeling survey techniques.  For Roadway Excavation items, the original 
ground will be compared with the planned finished roadway section shown in the plans.  
Slope/ground intercept points defining the limits of the measurement will be as staked.  
For Unsuitable Foundation Excavation and Common Borrow items, the original ground 
will be compared with a survey of the excavation area taken after the work is 
completed. When the Contracting Agency requires excavated material to be stockpiled, 
re-excavated and moved again, a second measurement will be made, adding quantity 
for the same item used in the original excavation.  The second measurement will be 
a comparison of the original cross-section of the stockpile with a cross-section of the 
stockpile area after the second excavation is completed.  If the excavation item does not 
include Haul, then the measurement provisions of Section 2-04 shall apply.
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“Gravel Borrow Incl. Haul” and “Select Borrow Incl. Haul” will be measured by 
the cubic yard or ton. Measurement by cubic yard will be made in the hauling vehicle. 

“Sand Drainage Blanket” will be measured by the ton with deductions made for 
the weight of moisture above 8 percent. 

“Embankment Compaction” (Methods B and C in Section 2-03.3(14)C) will 
be measured  by the cubic yard.  An original ground measurement will be taken using 
cross-section or digital terrain modeling survey techniques.  Quantities will be determined 
based on a comparison of the original ground measurement with the finished embankment 
section as staked.  No allowance will be made for material that settles. No deduction will 
be taken for other items constructed within the embankment (bridge abutments, piers, 
columns, backfill, pipes, etc.). The Contracting Agency will exclude from compaction 
measurement material that is wasted or placed under water and not compacted in layers 
as provided by Sections 2-03.3(14)A and 2-03.3(14)C. In cuts, where excavation has 
been made below the planned subgrade elevation, and in fills where excavation has 
been made below original ground, compaction will be measured by the cubic yard in the 
cross-section of compacted backfill material. When material below grade in cuts or in 
original ground beneath fills is scarified and recompacted, embankment compaction will 
be measured by its compacted depth, up to a maximum of 6-inches.  There is no specific 
unit of measure and no measurement will be made for method A compaction as described 
in 2-03.3(14)C.  

No specific unit of measure will apply to the force account item of “Aeration”.
“Controlled Blasting of Rock Face” will be measured by the linear foot of hole 

drilled. Holes will be measured from the top of the rock surface to the elevation of the 
roadway ditch or to a bench elevation set by the Engineer.  Quantities shown in the Plans 
are based on 30-inch hole spacing. Actual quantities will depend on field 
conditions and results from test sections.

“Prefabricated Vertical Drains” will be measured by the linear foot.  Trial drains will 
be measured and included in the payment quantity for the “Prefabricated Vertical Drains”. 
The drains will be measured from the top of the working platform to the bottom of each 
hole.

2-03.5 Payment
Payment will be made in accordance with Section 1-04.1, for each of the following 

bid items that are included in the proposal:
“Roadway Excavation”, per cubic yard.
“Roadway Excavation Incl. Haul”, per cubic yard.
“Roadway Excavation – Area ____”, per cubic yard.
“Roadway Excavation Incl. Haul – Area ____”, per cubic yard.

The unit contract price per cubic yard for “Roadway Excavation”, “Roadway 
Excavation Incl. Haul”, “Roadway Excavation – Area __” and “Roadway Excavation 
Incl. Haul – Area ___” shall be full compensation for all costs incurred for excavating, 
loading, placing, or otherwise disposing of the material. For haul, the unit contract price 
as provided in Section 2-04 shall apply, except when the pay item is shown as including 
haul. In that case the unit contract price per cubic yard shall include haul.

When the Engineer orders excavation below subgrade, unit contract prices shall 
apply, unless the work and/or the equipment to perform the work differs materially 
from the excavation above subgrade, then payment will be in accordance with 
Section 1-04.4.
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“Unsuitable Foundation Excavation”, per cubic yard.
“Unsuitable Foundation Excavation Incl. Haul”, per cubic yard.
The unit contract price per cubic yard for “Unsuitable Foundation Excavation” 

and “Unsuitable Foundation Excavation Incl. Haul” shall be full payment for all costs 
incurred for excavating, loading, and disposing of the material. For haul, the unit contract 
price as provided in Section 2-04 shall apply, except when the bid item is shown as 
including haul. In that case, the unit contract price per cubic yard shall include haul.

“Common Borrow Incl. Haul”, per cubic yard.
The unit contract price per cubic yard for “Common Borrow Incl. Haul” shall be full 

compensation for all costs incurred for excavating, loading, hauling, placing, or otherwise 
disposing of the material. The unit contract price includes removing, 
disposing of, wasting, or stockpiling any material in the borrow site that does not meet 
the specifications for “Common Borrow”.

“Select Borrow Incl. Haul”, per ton.
“Select Borrow Incl. Haul”, per cubic yard.
“Gravel Borrow Incl. Haul”, per ton.
“Gravel Borrow Incl. Haul”, per cubic yard.
“Sand Drainage Blanket”, per ton.
The unit contract price per ton or cubic yard for “Select Borrow Incl. Haul”, “Gravel 

Borrow Incl. Haul” and “Sand Drainage Blanket” shall be full compensation for all costs 
incurred for excavating, loading, hauling, and placing the material unless otherwise 
specified in the proposal.

“Embankment Compaction”, per cubic yard.
The unit contract price per cubic yard for “Embankment Compaction” shall be 

full compensation for all costs incurred for all material, labor, tools, equipment, and 
incidentals required.

When embankments are constructed using Method A compaction, payment for 
embankment compaction will not be made as a separate item. All costs for embankment 
compaction shall be included in other bid items involved.

If the bid item “Embankment Compaction” is not provided in the proposal, 
compensation for costs incurred to perform the work described in Section 2-03.3(14), 
Embankment Construction, shall be included in payment for other items of work in 
the contract.

“Aeration”, by force account.
“Aeration” will be paid for by force account as specified in Section 1-09.6. The 

payment for aeration and other related unit contract prices shall be full compensation 
for all costs incurred to perform the work described in Section 2-03.3(15). Should the 
Contractor fail to seal an aerated area prior to inclement weather, additional aeration 
to restore the area to its previous condition shall be at the Contractor’s expense.

For the purpose of providing a common proposal for all bidders, the Contracting 
Agency has entered an amount in the proposal to become a part of the total bid by the 
Contractor.
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“Controlled Blasting of Rock Face”, per linear foot.
The unit contract price per linear foot for “Controlled Blasting of Rock Face” 

shall be full compensation for all costs incurred to perform the work described in 
Section 2-03.3(2). Measurement and payment for roadway excavation and haul 
related to blasting shall be as provided under those items in this section and shall 
include the volume of material excavated from the benches or setbacks approved 
for drilling separate lifts.

“Prefabricated Vertical Drain”, per linear foot.
The unit contract price per linear foot shall be full compensation for all costs 

incurred to perform the work, including trial drains, as described in Section 2-03.3(14)H.
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2-04 HAUL

2-04.1 Description
This work consists of transporting excavated material from its original site to its 

final place in the work.
The balance points shown in the Plans are only approximate.  The Engineer may 

change the balance points to help equalize quantities of materials or to dispose of 
surpluses.

When the Plans require hauling, the Contractor shall not substitute wasting or 
borrowing.  The Contracting Agency will not pay extra for cross-hauling unless the 
Engineer so orders.

2-04.2 Vacant

2-04.3 Vacant

2-04.4 Measurement
The Contracting Agency will measure haul in units of haul where one unit equals 

100 cubic yards of excavated material hauled 100 feet.
Excavated material will be measured in its original position.  The Engineer will 

provide a copy of the location mass diagram upon request.
Haul On Right of Way. To compute units of haul, the Contracting Agency will 

measure haul distance parallel to the centerline (or base line) of the highway.  Lateral 
distance (cross-hauling) will not be measured.

Quantities to be measured in this way include: (1) material from the roadway prism 
or prisms, (2) borrow from widened cuts, (3) waste deposited in the right of way or 
alongside it, and (4) material from auxiliary lanes — frontage roads, speed change lanes, 
paralleling and loop ramps, cross roads, and other lanes that supplement through-traffic 
movements.

If the Plans show more than one centerline or base line (as in a multi-lane 
highway), the Plans or Special Provisions will describe the line by which haul will be 
computed.

Waste Haul Off Right of Way. The Contracting Agency will measure the 
cross-section and length of any waste embankment to calculate waste quantities.  If the 
Plans or Special Provisions do not specify a haul route, the Contracting Agency will 
compute haul along the long axis of the waste embankment, thence along a line running 
perpendicular to the highway center line, starting at the center line and ending at the 
nearest end of the waste embankment.

However, when a route is specified, haul distance will be measured along that route.  
If the Contractor chooses to use a route shorter than that computed or specified, the 
Contracting Agency will base payment on the length of the route actually used.

2-04.5 Payment
Payment will be made in accordance with Section 1-04.1, for the following bid item 

when it is included in the proposal:
“Haul”, per unit.
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2-05 VACANT
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2-06 SUBGRADE PREPARATION

2-06.1 Description
This work consists of preparing graded roadbed for surfacing or surfaced roadbed 

for paving.

2-06.2 Vacant

2-06.3 Construction Requirements

2-06.3(1) Subgrade for Surfacing
In preparing the roadbed for surfacing, the Contractor shall:
1. Remove from the roadbed, immediately before placing surfacing materials, all 

brush, weeds, vegetation, grass, and other debris.
2. Dispose of all debris as the Engineer directs.
3. Drain water from all low spots or ruts.
4. Shape the entire subgrade to a uniform surface running reasonably true to the 

line, grade, and cross-section as staked.
5. If necessary, the Contractor shall process the subgrade in cut areas to remove 

materials too coarse for mechanical trimming and recompaction.
6. Compact the subgrade to a depth of 6 inches.  Compaction shall achieve 

95 percent of the maximum density determined under the tests described in 
Section 2-03.3(14)D.  If the underlying material is too soft to permit proper 
compaction of the subgrade, the Contractor shall loosen, aerate (or excavate 
and remove), and compact the subgrade until the top layer can be compacted as 
required.

7. Remove excess material that does not drift to low spots during grading and 
shaping.  The Contractor shall dispose of this excess by placing it where the 
subgrade lacks material or by wasting it, as the Engineer directs.

8. Add materials as the Engineer directs where the subgrade needs more to bring 
it up to grade.  The Contractor shall water and compact these added materials as 
needed to produce a true finished subgrade.

If the contract requires a trimming machine, it shall:
1. Maintain the grade and transverse slopes automatically through sensors that 

respond to reference lines on both edges of each roadway.
2. Create a smooth, uniform surface free from chatter and ripples.

2-06.3(2) Subgrade for Pavement
Before any paving is placed, the Contractor shall bring the subgrade to the required 

line, grade, and cross-section.  The Contractor shall compact the subgrade to a depth of 
6 inches to 95 percent standard density as determined by the compaction control tests 
for granular materials.  The compacted area shall be wide enough to let paving machines 
operate without visible distortion of surfacing material.

The Contractor shall maintain the subgrade in the required condition until the 
pavement is placed.  The Contractor may remove material just before paving if the Plans 
require thicker areas of pavement.
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2-06.4 Vacant

2-06.5 Measurement and Payment

2-06.5(1) Subgrade Constructed Under Same Contract
Surfacing or Treated Base. If the Contractor builds a subgrade for surfacing or 

treated base, the Contracting Agency will consider subgrade preparation as part of the 
construction work.  In this case, measurement and payment will conform to Section 2-03.  
Such payment shall be the full price for all subgrade preparation work.

Pavement. If the Contractor builds a subgrade for pavement, the Contracting 
Agency will follow the criteria in Section 5-04 (for HMA pavement) or Section 5-05 
(for cement concrete pavement) to measure and pay for materials used to prepare the 
subgrade.  The Contracting Agency will measure and pay for water as specified in 
Section 2-07.

2-06.5(2) Subgrade Not Constructed Under Same Contract
When the Contractor prepares an existing subgrade for surfacing (one not built 

under the present contract), the Contracting Agency will measure and pay for the work 
by these criteria:

1. Final Conditioning. All the following work on the subgrade shall be included 
in other contract bid items: clearing vegetation and other debris, draining water, 
smoothing to prepare for staking, grading, shaping, and compacting to a 6-inch 
depth to final line, grade, and cross-section.

2. Excess Materials. If the Contractor must dispose of excess materials during 
grading and shaping, the Contracting Agency will measure and pay for the 
work as roadway excavation.  If the contract includes no pay item for roadway 
excavation, the Contracting Agency will measure and pay as provided in 
Section 1-04.4.

3. Added Materials. If the subgrade requires more materials, the Contracting 
Agency will pay the unit contract price for each kind of material the 
Contractor provides.  The unit contract price shall be full pay for furnishing, 
placing, and compacting the materials.  When unit contract prices do not apply, 
the Contracting Agency will measure and pay for the work as provided in 
Section 1-04.4.

4. Excavation and Backfill. If the Engineer orders the Contractor to excavate 
unstable spots in the subgrade, the Contracting Agency will measure and pay 
for the work as roadway excavation.  If the contract does not include roadway 
excavation as a pay item, payment will be by agreed price or force account.  
The Contracting Agency will pay unit contract prices for suitable backfill 
material when included in the contract and will pay as provided in 
Section 1-04.4 when not included.

5. Subgrade Protection. No payment shall be made for protecting the subgrade.
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2-07 WATERING

2-07.1 Description
This work consists of furnishing, hauling, and applying water for compacting 

embankments, constructing subgrade, placing of crushed surfacing, dust control, 
and as the Engineer requires.

2-07.2 Vacant

2-07.3 Construction Requirements
The Contractor shall apply water by means of tank trucks equipped with spray bars.  

Spray controls shall ensure that the water flows evenly and in the amounts required by 
the Engineer.  The Engineer may direct that the Contractor apply water at night or early 
in the morning to reduce evaporation losses.

2-07.4 Measurement
Water shall be measured by tanks or tank trucks of known capacity or by meters 

approved by the Engineer.  The Contractor shall supply and install any meters at no 
expense to the Contracting Agency.

2-07.5 Payment
Payment will be made in accordance with Section 1-04.1, for the following bid item 

when it is included in the proposal:
“Water”, per M gal.
The unit contract price per M gallon for “water” shall be full pay for all labor, 

materials, tools, and equipment necessary to furnish, haul, and apply the water.
When the contract does not include water as a pay item, providing and applying the 

water shall be incidental to construction.  All costs shall be included in the other contract 
pay items.
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2-08 VACANT
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2-09 STRUCTURE EXCAVATION

2-09.1 Description
Structure excavation consists of excavating and disposing of all natural material or 

man-made objects that must be removed to make way for bridge foundations, retaining 
walls, culverts, trenches for pipelines, conduits, and other structures as shown in the 
Plans.

This work also includes, unless the contract provides otherwise, removing whole or 
partial structures, grubbing structure sites that would not otherwise be grubbed, building 
and later removing shoring, cofferdams, or caissons, pumping or draining excavated 
areas, protecting excavated materials from the weather, and placing and compacting 
backfill.

2-09.2 Materials
Materials shall meet the requirements of the following sections:

Portland Cement 9-01
Fine Aggregate for Portland Cement Concrete 9-03.1(2)
Admixture for Concrete 9-23.6
Fly Ash 9-23.9
Ground granulated Blast Furnace Slag 9-23.10
Water 9-25

2-09.3 Construction Requirements

2-09.3(1) General Requirements
All structure excavation, trenching, and shoring shall be performed in strict 

compliance with Chapter 296-155 WAC as well as all other applicable local, 
Contracting Agency, and Federal laws and regulations.

2-09.3(1)A Staking, Cross-Sectioning, and Inspecting
The Contractor shall not begin excavating until after the stakes have been set to 

locate and/or outline the structure and taken cross-sections to determine how much 
material to remove.  The Engineer will occasionally inspect material taken from and 
material remaining in the excavation.

2-09.3(1)B Depth of Excavation
The Contractor shall excavate foundation pits to the depth the Plans require, or to 

any revised depth ordered by the Engineer.

2-09.3(1)C Removal of Unstable Base Material
When the material at the bottom of an excavation is not stable enough to support 

the structure, the Contractor shall excavate below grade and replace the unstable material 
with gravel backfill.

Gravel backfill shall meet the requirements of Section 9-03.12.  It shall be placed 
in layers not more than 6 inches thick with each layer compacted to 95 percent of the 
maximum density determined by the Compaction Control Test, Section 2-03.3(14)D.
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2-09.3(1)D Disposal of Excavated Material
The Engineer may direct the Contractor to dispose of excavated material in 

embankments, backfills, or remove it from the site.
All costs for disposing of excavated material within the project limits shall be 

included in the unit contract price for structure excavation, Class A or B.  If, however, the 
Contractor must load and haul the material to a disposal site, the Contracting Agency will 
pay as provided in Section 1-04.4 for loading and hauling.  The Contracting Agency will 
not pay for handling at the disposal site.  Any such disposal shall meet the requirements 
of Section 2-03.3(7)C.

If the contract includes structure excavation, Class A or B, including haul, the unit 
contract price shall include all costs for loading and hauling the material the full required 
distance.

2-09.3(1)E Backfilling
The backfilling of openings dug for structures shall be a necessary part of and 

incidental to the excavation.  Unless the Engineer directs otherwise, backfill material 
shall be nonclay material containing no pieces more than 3 inches across, no frozen 
lumps, and no wood or other foreign material.

When specified in the contract or when approved by the Engineer, the Contractor 
shall supply controlled density fill as backfill material.

Alternative Sources. When material from structure excavation is unsuitable for use 
as backfill, the Engineer may: require the Contractor to use other material covered by 
the contract if such substitution involves work that does not differ materially from what 
would otherwise have been required; require the Contractor to substitute selected material 
in accordance with Section 2-03.3(10); require the Contractor to use controlled density 
fill; or require the Contractor to obtain material elsewhere.  Material obtained elsewhere 
will be paid for in accordance with Section 1-04.4.

Controlled Density Fill (CDF) or Controlled Low Strength Material (CLSM) is 
a ready mixed flowable fill and shall be a blend of cement, sand, water, any necessary 
admixtures and fly ash or ground granulated blast furnace slag. CDF shall be designed 
as a low strength, flowable material requiring no subsequent vibration or tamping to 
achieve 100% consolidation. 

CDF shall be designed to have a minimum 28-day strength of 100 psi and a 
maximum 28-day strength not to exceed 275 psi. 

Test for 28-day compressive strength shall be done in accordance with ASTM 
D-4832.  Test for unit weight, yield, cement content, and air content shall be done in 
accordance with ASTM D 6023. Test for slump shall be in accordance with WSDOT 
FOP for AASHTO T 119.  The water/cement ratio shall be calculated on the total weight 
of cementitious material. The following are considered cementitious materials:  Portland 
cement, fly ash, ground granulated blast furnace slag and microsilica. The use of air 
entrainment, air generators, or foaming agents may be needed to meet the performance 
specifications.  

As an alternate to the above contractor proposed CDF mix designs the following 
CDF mix design may be used.
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 Controlled Density Fill (CDF)

Ingredients Amount per cubic yard Specific 
Gravity

Portland Cement 50 lb. 3.15
Fine Aggregate Class 1 or 2 3,300 lb.

(3,500 lb. if Fly Ash Class C is used)
2.67

Air Entrainment Admixture Per manufacturer’s recommendations
Fly Ash Class F or 300 lb. 2.2
Fly Ash Class C 150 lb. 2.2
Water 300 lb. (maximum) 1.0

The contractor shall provide a mix design in writing to the Engineer.  No CDF 
shall be placed until the Engineer has reviewed the mix design. The CDF consistency 
shall be flowable (approximate slump 3 to 10-inches).  CDF shall meet the requirements 
of Section 6-02.3(5)C and shall be accepted based on a Certificate of Compliance.  
The producer shall provide a Certificate of Compliance for each truckload of controlled 
density fill.  The Certificate of Compliance shall verify that the delivered material is in 
compliance with the mix design and shall include:

Agency Contract No.
Date
Truck No.
Batched Weights of Each Ingredient

The certification shall be signed by a responsible representative of the producer, 
other than the driver, affirming the accuracy of the information provided.

Stockpiling. The Engineer may require the Contractor to selectively remove 
and stockpile any usable material excavated for a structure.  If this material meets the 
requirements for gravel backfill for walls it may replace gravel as wall or abutment 
backfill.

If the Contractor stockpiles excavated material for use as backfill, it shall be 
protected with plastic sheeting or by some other method from contamination and weather 
damage.  If the material becomes too wet or contaminated in the stockpile, the Contractor 
shall dispose of and replace it with an equal amount of suitable material, all at no expense 
to the Contracting Agency.  All costs for storing, protecting, rehandling, and placing 
stockpiled material shall be included in the unit contract price for structure excavation, 
Class A or B.

Compaction. Backfill from structure excavation shall be placed and compacted in 
keeping with the following requirements:

1. Backfill supporting roadbed, roadway embankments, or structures — placed 
in horizontal layers no more than 6 inches thick with each layer compacted to 
95 percent of the maximum density determined by the Compaction Control 
Test, Section 2-03.3(14)D.

2. Gravel backfill for drains — placed in horizontal layers no more than 12 inches 
thick, with each layer compacted by at least three passes of a vibratory 
compactor approved by the Engineer.

3. All other structure excavation backfill — placed in layers no more than 2 feet 
thick (loose), with each layer tamped and graded so that final settling will leave 
the backfill flush with surrounding ground.
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4. Compaction of controlled density fill will not be required.
Timing. Backfill shall not be placed against any concrete structure until the concrete 

has attained 90 percent of its design strength and a minimum age of 14 days, except that 
reinforced concrete retaining walls 15-feet in height or less may be backfilled after the 
wall has attained 90 percent of its design compressive strength and curing requirements 
of Section 6-02.3(11) are met.  Footings and columns may be backfilled as soon as forms 
have been removed, so long as the backfill is brought up evenly on all sides.

The Engineer may order the Contractor to use lean concrete in backfilling around 
piers and in front of abutments and walls.  The Contracting Agency will pay for such 
backfilling as provided in Section 1-04.4.

If water prevents the Contractor from properly placing and compacting backfill, it 
shall be removed by pumping or other means.

All costs not defined in this section that relate to providing, placing, and compacting 
backfill shall be at the Contractor’s expense.

2-09.3(1)F Items to Remain
If the Contractor damages or removes pavement or anything else meant to remain 

outside the excavation area, it shall be repaired or replaced at no expense to the 
Contracting Agency.

2-09.3(2) Classification of Structure Excavation
1. Class A. Structure excavation required for bridge and retaining wall footings, 

pile caps, seals, and wingwalls shall be classified as structure excavation Class 
A. If the excavation requires a cofferdam, structural shoring, or extra 
excavation, the work outside the neat lines of the structure excavation Class A 
shall be classified as shoring or extra excavation Class A.

2. Class B. All other structure excavation shall be Class B.  If this excavation 
requires cofferdams, shoring, or extra excavation, the work outside the neat 
lines of the structure excavation Class B shall be classified as shoring or extra 
excavation Class B.

2-09.3(3) Construction Requirements, Structure Excavation, Class A

2-09.3(3)A Preservation of Channel
When foundations or substructures are to be built in or next to running streams, the 

Contractor shall:
1. Excavate inside cofferdams, caissons, or sheet piling unless dredging or open 

pit excavation is permitted.
2. Backfill foundations placed inside cofferdams and behind sheet piling prior 

to removing cofferdams or sheet piling.  This backfill shall be level with the 
original streambed and shall prevent scouring.

3. Remove any excavation material that may have been deposited in or near the 
stream so that the watercourse is free from obstruction.

4. Maintain water depth and horizontal clearances required for traffic to pass on 
navigable streams, furnishing any channel signals or lights required during 
construction.

5. Place riprap around the outside of cofferdams, as specified, to repair local 
scour.
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2-09.3(3)B Excavation Using Open Pits — Extra Excavation
The Contractor may dig open pits or perform extra excavation without shoring or 

cofferdams, if:
1. Footings can be placed in dry material away from running water.
2. The integrity of the completed structure and its surroundings is not reduced.
3. Worker safety is ensured as required by law.
4. The excavation does not disturb the existing pavement or any other adjacent 

facilities.
If a slide occurs in an open pit, the Contractor shall remove the slide material.  If the 

slide disturbs an area over which a highway will be built, the Contractor shall backfill and 
compact the site to the original ground line as the Engineer directs.  The Contractor shall 
pay all costs related to removing slide material and restoring a slide area.

The Contractor shall drain or pump any water from the pit, taking care not to stir 
up or soften the bottom.  If equipment in the pit or inadequate water removal makes 
the foundation material unstable, the Contractor shall, at no expense to the Contracting 
Agency, remove and replace it with material the Engineer approves.

When the Engineer believes ground water flow may impair a concrete footing, the 
Contractor shall place under it a layer of gravel at least 6 inches thick.  Before placing 
the gravel, the Contractor shall excavate to whatever grade the Engineer requires.  This 
provision shall not apply to the building of concrete seals.

The Contractor may omit forms when the earthen sides of a footing excavation will 
stand vertically.  In this case, the Contractor may excavate to the neat line dimensions of 
the footing and pour concrete against the undisturbed earth.  If the hole is larger than neat 
line dimensions, the Contractor shall bear the cost of the extra concrete.

2-09.3(3)C Preparation for Placing Foundations
When a foundation will rest on rock, excavation shall penetrate it at least 1 foot, 

or more if the plans require, to form a key for the footing.  The Contractor shall cut the 
bottom of the excavation to a firm surface, level, stepped, or serrated as the Engineer 
directs, and remove all loose material.

For an arch abutment, the back face shall be trimmed to true lines so that concrete 
can be poured against undisturbed material.

If concrete will rest on any excavated surface other than solid rock, the Contractor 
shall not disturb the bottom of the excavation.  The Contractor shall also remove all loose 
or soft material just before pouring the concrete.

Upon completing any foundation excavation, the Contractor shall notify the 
Engineer.  No concrete or other permanent part of the structure may be placed until the 
Engineer has given permission to proceed.

2-09.3(3)D Shoring and Cofferdams
Definitions. Structural shoring is defined as a shoring system that is installed prior 

to excavation.  Structural shoring shall provide lateral support of soils and limit lateral 
movement of soils supporting structures, utilities, railroads, etc., such that these items are 
not damaged as a result of the lateral movement of the supporting soils.

Structural shoring systems includes driven cantilever sheet piles, sheet piles with 
tiebacks, sheet pile cofferdams with wale rings or struts, prestressed spud piles, cantilever 
soldier piles with lagging, soldier piles with lagging and tiebacks, and multiple tier 
tieback systems.
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Trench boxes, sliding trench shields, jacked shores, and shoring systems that are 
installed after excavation are not allowed as structural shoring.

A cofferdam is any watertight enclosure, sealed at the bottom and designed for the 
dewatering operation, that surrounds the excavated area of a structure.  The Contractor 
shall use steel sheet pile or interlocking steel pile cofferdams in all excavation that is 
under water or affected by ground water.

Submittals and Design Requirements. The Contractor shall submit working 
drawings and calculations showing the proposed methods and construction details of 
structural shoring or cofferdams in accordance with Sections 6-01.9 and 6-02.3(16).  
The Contractor shall not begin construction of structural shoring or cofferdams, nor 
begin excavation operations, until approval of the structural shoring submittal has 
been given by the Project Engineer.

Structural shoring and cofferdams shall be designed for conditions stated in this 
Section using methods shown in the USS Steel Sheet Piling Design Manuals, published 
by United States Steel, and Division I Section 5 of the AASHTO Standard Specifications 
for Highway Bridges Sixteenth Edition - 1996 and current interims, and as described in 
the Foundations and Earth Structures - Design Manual 7.2 May 1982 published by the 
Department of the Navy.  Allowable stresses for materials shall not exceed stresses and 
conditions allowed by Section 6-02.3(17)B.

The structural shoring system shall be designed for site specified conditions which 
shall be shown and described in the working drawings.  Examples of such items that shall 
be shown on the structural shoring submittal and supported by calculations include, but 
are not limited to, the following:

1. Soil properties; heights; soil slopes; soil benches; water tables; and controlling 
cross sections showing adjacent existing foundations and utilities.

2. Location and weight of construction equipment adjacent to the excavation; 
location of adjacent traffic; and structural shoring system material properties, 
spacing, size, connection details, weld sizes, and embedment depths.

3. Structural shoring installation and construction sequence, procedure, length of 
time for procedure and time between operations; proof load testing procedure 
if any; deadman anchor design and geometry; no load zones; grouting material 
and strengths; and a list of all assumptions.

4. Methods and materials to be used to fill voids behind lagging, when soldier 
piles with lagging are used as structural shoring.

Construction Requirements. Structural shoring or cofferdams shall be provided for 
all excavations near completed structures (foundations of bridges, walls, or 
buildings), near utilities, and near railroads.

All other excavations 4-feet or more in depth shall either be shored with structural 
shoring or cofferdams, or shall meet the open-pit requirements of Section 2-09.3(3)B.

Existing foundations shall be supported with structural shoring if the excavation 
is within the limits defined by a plane which extends out from the nearest edge of the 
existing footing a level distance of 1/2 the width of the existing footing and then down a 
slope of 11/2 horizontal to 1 vertical.

When structural shoring or cofferdams are utilized, all excavation and structural 
shoring shall be constructed in accordance with the approved structural shoring submittal, 
including any required construction sequence noted in the working drawings.  The 
Contractor shall remain responsible for satisfactory results.
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If soldier piles are placed in drilled holes, then the hole shall be filled to the top 
of the soldier pile either with controlled density fill, if water is not present in the hole, 
or lean concrete.  Backfilling soldier pile drilled holes with pea gravel or sand is not 
allowed.

If lagging is used, void space behind the lagging shall be minimized.  If the Engineer 
determines that the voids present could result in damage or serviceability problems for 
the structural shoring system or any structures or facilities adjacent to the structural 
shoring system, the Contractor shall cease excavation and lagging installation, and shall 
fill the voids specified by the Engineer in accordance with the approved structural shoring 
submittal.  Further excavation and lagging placement shall not continue until the specified 
voids are filled to the satisfaction of the Engineer.

Excavation shall not proceed ahead of lagging installation by more than 4-feet or by 
the height that the soil will safely stand, whichever is least.  For tieback shoring systems, 
excavation shall not proceed ahead by more than 4-feet of the tie installation and proof 
testing.

In using cofferdams or structural shoring, the Contractor shall:
1. Extend cofferdams well below the bottom of the excavation, and embed 

structural shoring as shown in the structural shoring submittal as approved by 
the Engineer.

2. Provide enough clearance for constructing forms, inspecting concrete exteriors, 
and pumping water that collects outside the forms.  If cofferdams tilt or move 
laterally during placement, the Contractor, at no expense to the Contracting 
Agency, shall straighten or enlarge them to provide the required clearance.

3. Secure the cofferdam in place to prevent tipping or movement.
4. Place structural shoring or cofferdams so that they will not interfere with any 

pile driving required.
5. Not place any shoring, braces, or kickers inside the cofferdams and structural 

shoring that will induce stress, shock, or vibration to the permanent structure.
6. Vent cofferdams at the elevation commensurate with seal weight design, or as 

shown in the Plans.
7. Remove all bracing extending into the concrete being placed.
When the work is completed, the Contractor shall:
1. Remove all structural shoring to at least 2-feet below the finished ground line.
2. Remove all cofferdams to the natural bed of the waterway.

2-09.3(3)E Bearing Tests
The Engineer may stop the excavation to make bearing tests at any time.  The 

Contractor shall assist with these tests in any way the Engineer requires.
During any test period, the Contractor shall, at no expense to the Contracting 

Agency, maintain ordinary working conditions at the bottom of the hole.  The Contracting 
Agency will pay force account for all labor and materials the Contractor supplies for such 
tests. A single test shall not exceed 72 hours.

2-09.3(4) Construction Requirements, Structure Excavation, Class B
The above requirements for structure excavation Class A, shall apply also to 

structure excavation Class B, except as revised below.  In addition, the Contractor shall 
follow Division 7 of these Specifications as it applies to the specific kinds of work.
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The hole for any catch basin or manhole shall provide at least 1 foot of clearance 
between outside structural surfaces and the undisturbed earth bank.

If workers enter any trench or other excavation 4 feet or more in depth that does 
not meet the open pit requirements of Section 2-09.3(3)B, it shall be shored or other 
safety method constructed in conformance with WISHA requirements.  The Contractor 
alone shall be responsible for worker safety and the Contracting Agency assumes no 
responsibility.

The Contractor must submit six sets of plans before shoring.  These must meet the 
plan requirements set forth in Section 2-09.3(3)D.

Trench boxes may be used for structure excavation, Class B.  Approval of trench 
boxes can be done by the Project Engineer provided it is not used to support adjacent 
traffic, existing footings, or other structures.  The Contractor shall submit three sets of the 
manufacturer’s certified trench box plans containing Professional Engineer’s stamp and 
seal, depth restrictions, and serial number for field verification of trench box.

Upon completing the work, the Contractor shall remove all shoring unless the Plans 
or the Engineer direct otherwise.

2-09.4 Measurement
Excavated materials will be measured in their original position by the cubic yard.  

The Contracting Agency will measure and pay for only the material excavated from 
inside the limits this section defines.  If the Contractor excavates outside these limits or 
performs extra excavation as described in Section 2-09.3(3)B, it shall be considered for 
the Contractor’s benefit and shall be included in the cost of other bid items.

Horizontal Limits. The Contracting Agency will use the sides of the trench or pit 
as horizontal limits in measuring excavation.  No payment for structure excavation will 
be made for material removed (1) more than 1 foot outside the perimeter of any pile 
cap, footing, or seal, (2) more than 3 feet beyond the roadway side of a wing wall, and 
(3) more than 1 foot beyond the other sides and end of a wing wall.

For all pipes, pipe arches, structural plate pipes, and underpasses, the structure 
excavation quantity will be calculated based on the following trench widths:

For drain and underdrain pipes, trench width = I.D. + 12 inches.
For pipes 15-inches and under, trench width =  I.D. + 30 inches.
For pipes 18 inches and over, trench width = (1.5 x I.D.) + 18 inches. 

For a manhole, catch basin, grate inlet, or drop inlet, the limits will be 1 foot outside 
the perimeter of the structure.

For drywells, the limits shall be in accordance with the Standard Plans.
Lower Limits. For a pile cap, footing, or seal, the bottom elevation shown in the 

Plans, or set by the Engineer, will serve as the lower limit in measuring structure 
excavation.  For a wing wall, the lower limit will follow a line parallel to the bottom and 
1 foot below it.  Any swell from pile driving will be excluded from excavation 
quantities.

For pipelines the bottom outside of the pipe will serve as the lower limit for 
measuring excavation.  The Engineer may set another limit when excavation must be 
made below grade.
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Upper Limits. The top surface of the ground or streambed as the work begins will 
be the upper limit for measuring excavation.  If the Contract, or a separate contract, 
includes a pay item for grading to remove materials, the upper limit will be the neat lines 
of the grading section shown in the Plans.

The Engineer may order the Contractor to partially build the embankment before 
placing pipe.  In this case, the upper limit for measurement will be not more than 4-feet 
above the invert of the pipe.  For a structural plate pipe, pipe arch, or underpass, the 
upper limit will be the top of the embankment at the time of installation as specified 
in Section 7-03.3(1)A.

Gravel Backfill. Gravel backfill, except when used as bedding for culvert, storm 
sewer, sanitary sewer, manholes, and catch basins, will be measured by the cubic yard 
in place determined by the neat lines required by the Plans.

Shoring or Extra Excavation. No specific unit of measurement shall apply to 
the lump sum item of shoring or extra excavation Class A. Shoring or extra excavation 
Class B will be measured by the square foot as follows:

The area for payment will be one vertical plane measured along the centerline 
of the trench, including structures.  Measurement will be made from the existing 
ground line to the bottom of the excavation and for the length of the work actually 
performed.  If the contract includes a pay item for grading to remove materials, the 
upper limit for measurement will be the neat lines of the grading section shown in 
the Plans.  The bottom elevation for measurement will be the bottom of the 
excavation as shown in the Plans or as otherwise established by the Engineer.
Controlled density fill will be measured by the cubic yard for the quantity of 

material placed per the producer’s invoice.

2-09.5 Payment
Payment will be made in accordance with Section 1-04.1, for the following bid items 

when they are included in the proposal:
“Structure Excavation Class A”, per cubic yard.
“Structure Excavation Class B”, per cubic yard.
“Structure Excavation Class A Incl. Haul”, per cubic yard.
“Structure Excavation Class B Incl. Haul”, per cubic yard.
Payment for reconstruction of surfacing and paving within the limits of structure 

excavation will be at the applicable unit prices for the items involved.
If the Engineer orders the Contractor to excavate below the elevations shown in the 

plans, the unit contract price per cubic yard for “Structure Excavation Class A or B” will 
apply.  But if the Contractor excavates deeper than the plans or the Engineer requires, 
the Contracting Agency will not pay for material removed from below the required 
elevations.  In this case, the Contractor, at no expense to the Contracting Agency, shall 
replace such material with concrete or other material the Engineer approves.

“Shoring or Extra Excavation Cl. A _____”, lump sum.
When extra excavation is used in lieu of constructing the shoring, cofferdam or 

caisson, the lump sum contract price shall be full pay for all excavation, backfill, 
compaction, and other work required.  If select backfill material is required for 
backfilling within the limits of structure excavation, it shall also be required as backfill 
material for the extra excavation at the Contractor’s expense.
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If it is necessary to place riprap outside of cofferdams to repair local scour, it shall 
be paid by agreed price or force account.

If the Engineer requires shoring, cofferdams, or caissons when the contract 
provides no bid item for such work, the Contracting Agency will pay as provided 
in Section 1-04.4.

If the Engineer requires the Contractor to build shoring or extra excavation 
Class A that extends below the elevation shown in the Plans, the Contracting Agency 
will pay the lump sum price and no more when the extra depth does not exceed 3-feet.  
For depths greater than 3 feet below the elevations shown, payment will be as provided 
in Section 1-04.4.

“Shoring or Extra Excavation Class B”, per square foot.
The unit contract price per square foot shall be full pay for all excavation, 

backfill, compaction, and other work required when extra excavation is used in lieu 
of constructing shoring.  If select backfill material is required for backfilling within 
the limits of the structure excavation, it shall also be required as backfill material for 
the extra excavation at the Contractor’s expense.

If there is no bid item for shoring or extra excavation Class B on a square foot basis 
and the nature of the excavation is such that shoring or extra excavation is required as 
determined by the Engineer, payment to the Contractor for the work will be made in 
accordance with Section 1-04.4.

“Gravel Backfill (_____________)”, per cubic yard.
“Controlled Density Fill”, per cubic yard.
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2-10 DITCH EXCAVATION

2-10.1 Description
This work consists of excavating open ditches to the required lines, grades, and 

cross-sections.  The work also includes disposing of all excavated material regardless of 
its nature or type.

Ditch Excavation: Includes all excavation in open ditches less than 8 feet wide 
at the bottom, but excludes ditches that are part of the roadway.  Ditches 8 or more 
feet wide at the bottom shall be constructed in accordance with the requirements 
of Section 2-03.3(14)M.

2-10.2 Vacant

2-10.3 Construction Requirements
Before excavating any open ditch, the Contractor shall clear and grub the area 

as required by Section 2-01.
The Contractor may build dikes or berms with excavated material, or may dispose

 of it as the Plans or the Engineer requires.

2-10.4 Measurement
Ditch excavation will be measured by the cubic yard in its original site, and 

the quantities calculated by the neat lines of the staked cross-sections.

2-10.5 Payment
Payment will be made in accordance with Section 1-04.1, for the following bid item 

when included in the proposal:
“Ditch Excavation”, per cubic yard.
For hauling, the Contracting Agency will pay the unit contract price for hauling 

excavated material (Section 2-04).  If the pay item for excavation includes haul, the unit 
contract price per cubic yard shall cover all costs for hauling the material any distance 
required.



Page 2-42                                                                               2006 Standard Specifications  M 41-10 2006 Standard Specifications  M 41-10                                                                              Page 2-43

2-11                                                                                   TRIMMING  AND  CLEANUP CONSTRUCTION  GEOTEXTILE                                                                           2-12

2-11 TRIMMING AND CLEANUP

2-11.1 Description
This work consists of dressing and trimming the entire roadway(s) improved under 

the contract, including frontage roads, connecting ramps, auxiliary lanes, and approach 
roads.  This work extends to roadbeds, shoulders, and ditches.

2-11.2 Vacant

2-11.3 Construction Requirements
The Contractor shall:
1. Trim shoulders and ditches to produce smooth surfaces and uniform cross-

sections that conform to the grades set by the Engineer.
2. Open and clean all channels, ditches, and gutters to ensure proper drainage.
3. Dress the back slope of any ditch or borrow pit that will remain adjacent to the 

roadway.  Round off the top of the back slope and distribute the material evenly 
along its base.

4. Remove and dispose of all weeds, brush, refuse, and debris that lie on the 
roadbed, shoulders, ditches, and slopes.

5. Remove from paved shoulders all loose rocks and gravel.
6. Distribute evenly along the embankment any material not needed to bring the 

shoulders to the required cross-section.
The Contractor shall not:
1. Use heavy equipment (tractors, graders, etc.) to trim the shoulders of an 

existing or new bituminous surface.
2. Drag, push, or scrape shoulder material across completed surfacing or 

pavement.
When the contract requires the Contractor to rebuild part of a roadway only the 

rebuilt areas shall be trimmed and cleaned up.  If the Contractor’s work obstructs ditches 
or side roads, they shall be cleared and the debris disposed of as the Engineer directs.

2-11.4 Measurement
No specific unit of measurement shall apply to the lump sum item of trimming and 

cleanup.

2-11.5 Payment
Payment will be made in accordance with Section 1-04.1, for the following bid item 

when it is included in the proposal:
“Trimming and Cleanup”, lump sum.
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2-12 CONSTRUCTION GEOTEXTILE

2-12.1 Description
The Contractor shall furnish and place construction geotextile in accordance with 

the details shown in the Plans.

2-12.2 Materials
Materials shall meet the requirements of the following section:

Construction Geotextile 9-33
Geotextile roll identification, storage, and handling shall be in conformance to 

ASTM D 4873.  During periods of shipment and storage, the geotextile shall be  stored 
off the ground.  The geotextile shall be covered at all times during shipment and storage 
such that it is fully protected from ultraviolet radiation including sunlight, site 
construction damage, precipitation, chemicals that are strong acids or strong bases, flames 
including welding sparks, temperatures in excess of 160 F, and any other environmental 
condition that may damage the physical property values of the geotextile.

Unless specified otherwise in the Plans, the geotextile required for underground 
drainage shall be “Moderate Survivability” and “Drainage Class C” and permanent 
erosion control applications shall be “High Survivability” and “Drainage Class C.”

2-12.3 Construction Requirements
The area to be covered by the geotextile shall be graded to a smooth, uniform 

condition free from ruts, potholes, and protruding objects such as rocks or sticks.  The 
geotextile shall be spread immediately ahead of the covering operation.  The geotextile 
shall not be left exposed to sunlight during installation for a total of more than 14 
calendar days.  The geotextile shall be laid smooth without excessive wrinkles.  Under no 
circumstances shall the geotextile be dragged through mud or over sharp objects which 
could damage the geotextile.  The cover material shall be placed on the geotextile such 
that the minimum initial lift thickness required will be between the equipment tires or 
tracks and the geotextile at all times.  Construction vehicles shall be limited in size and 
weight, to reduce rutting in the initial lift above the geotextile, to not greater than 3 inches 
deep to prevent overstressing the geotextile.  Turning of vehicles on the first lift above the 
geotextile will not be permitted.

Soil piles or the manufacturer’s recommended method, shall be used as needed to 
hold the geotextile in place until the specified cover material is placed.

Should the geotextile be torn, punctured, or the overlaps or sewn joints disturbed, 
as evidenced by visible geotextile damage, subgrade pumping, intrusion, or roadbed 
distortion, the backfill around the damaged or displaced area shall be removed and the 
damaged area repaired or replaced by the Contractor at no expense to the Contracting 
Agency.  The repair shall consist of a patch of the same type of geotextile placed over the 
damaged area.  The patch shall overlap the existing geotextile from the edge of any part 
of the damaged area by the minimum required overlap for the application.

If geotextile seams are to be sewn in the field or at the factory, the seams shall 
consist of one row of stitching unless the geotextile where the seam is to be sewn does 
not have a selvage edge.  If a selvage edge is not present, the seams shall consist of two 
parallel rows of stitching, or shall consist of a J-seam, Type SSn-1, using a single row 
of stitching.  The two rows of stitching shall be 1.0 inch apart with a tolerance of plus 
or minus 0.5 inch and shall not cross except for restitching.  The stitching shall be a 
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lock-type stitch.  The minimum seam allowance, i.e., the minimum distance from the 
geotextile edge to the stitch line nearest to that edge, shall be 11/2-inches if a flat or prayer 
seam, Type SSa-2, is used.  The minimum seam allowance for all other seam types shall 
be 1.0 inch.  The seam, stitch type, and the equipment used to perform the stitching 
shall be as recommended by the manufacturer of the geotextile and as approved by the 
Engineer.

The seams shall be sewn in such a manner that the seam can be inspected readily 
by the Engineer or a representative.  The seam strength will be tested and shall meet the 
requirements stated herein.

2-12.3(1) Underground Drainage
Trench walls shall be smooth and stable.  The geotextile shall be placed in a manner 

which will ensure intimate contact between the soil and the geotextile (i.e., no voids, 
folds, or wrinkles).

The geotextile shall either be overlapped a minimum of 12 inches at all longitudinal 
and transverse joints, or the geotextile joints shall be sewn for medium survivability 
drainage applications.  In those cases where the trench width is less than 12 inches, the 
minimum overlap shall be the trench width.

In moderate survivability geotextile underdrain applications, the minimum overlap 
shall be 12 inches, or the geotextile joints shall be sewn, except where the geotextile is 
used in area drains.  An area drain is defined as a geotextile layer placed over or under 
a horizontal to moderately sloping layer of drainage aggregate.  For area drains, the 
geotextile shall be overlapped a minimum of 2 feet at all longitudinal and transverse 
joints, or the geotextile joints shall be sewn together.  The minimum initial lift thickness 
over the geotextile in the area drain shall be 12 inches.

In all cases, the upstream geotextile sheet shall overlap the next downstream sheet.

2-12.3(2) Separation
The geotextile shall either be overlapped a minimum of 2 feet at all longitudinal and 

transverse joints, or the geotextile joints shall be sewn together.  The initial lift thickness 
shall be 6 inches or more.

2-12.3(3) Soil Stabilization
The geotextile shall either be overlapped a minimum, of 2 feet at all longitudinal 

and transverse joints, or the geotextile shall be sewn together.  The initial lift thickness 
shall be 12 inches or more.  Compaction of the first lift above the geotextile shall be 
by Method A (Section 2-03.3(14)C).  No vibratory compaction will be allowed on the 
first lift.

2-12.3(4) Permanent Erosion Control and Ditch Lining
Unless otherwise specified in the Plans, the geotextile shall either be overlapped a 

minimum of 2 feet at all longitudinal and transverse joints, or the geotextile joints shall 
be sewn together.  If overlapped, the geotextile shall be placed so that the upstream strip 
of geotextile will overlap the next downstream strip.  When placed on slopes, each strip 
shall overlap the next downhill strip.
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Placement of aggregate and riprap or other cover material on the geotextile shall 
start at the toe of the slope and proceed upwards.  The geotextile shall be keyed at the 
top and the toe of the slope as shown in the Plans.  The geotextile shall be secured to 
the slope, but shall be secured loosely enough so that the geotextile will not tear when 
the riprap or other cover material is placed on the geotextile.  The geotextile shall not be 
keyed at the top of the slope until the riprap or other cover material is in place to the top 
of the slope.

All voids in the riprap or other cover material that allow the geotextile to be visible 
shall be backfilled with quarry spalls or other small stones, as designated by the Engineer, 
so that the geotextile is completely covered.  When an aggregate cushion between the 
geotextile and the riprap or other cover material is required, it shall have a minimum 
thickness of 12 inches.

An aggregate cushion will be required to facilitate drainage when hand placed 
riprap, sack riprap, or concrete slab riprap, as specified in Sections 9-13.2, 9-13.3, or 
9-13.4, respectively, is used with the geotextile.

Grading of slopes after placement of the riprap or other cover material will not 
be allowed if grading results in stone movement directly on the geotextile.  Under no 
circumstances shall stones with a weight of more than 100 pounds be allowed to roll 
downslope.  Stones shall not be dropped from a height greater than 3 feet above the 
geotextile surface if an aggregate cushion is present, or 1 foot if a cushion is not present.  
Lower drop heights may be required if geotextile damage from the stones is evident, 
as determined by the Engineer.  If the geotextile is placed on slopes steeper than 2:1, 
the stones shall be placed on the slope without free-fall for moderate survivability, high 
survivability, and ditch lining geotextiles.

2-12.4 Measurement
Construction geotextile, with the exception of temporary silt fence geotextile and 

underground drainage geotextile used in trench drains, will be measured by the square 
yard for the ground surface area actually covered. 

Underground drainage geotextile used in trench drains will be measured by the 
square yard for the perimeter of drain actually covered.

2-12.5 Payment
Payment will be made in accordance with Section 1-04.1, for each of the following 

bid items that are included in the proposal:
“Construction Geotextile for Underground Drainage,” per square yard.
“Construction Geotextile for Separation,” per square yard.
“Construction Geotextile for Soil Stabilization,” per square yard.
“Construction Geotextile for Permanent Erosion Control,” per square yard.
“Construction Geotextile for Ditch Lining,” per square yard.
Sediment removal behind silt fences will be paid by force account under temporary 

water pollution/erosion control.  If a new silt fence is installed in lieu of sediment 
removal, the silt fence will be paid for at the unit contract price per linear foot for 
“Construction Geotextile for Temporary Silt Fence.”



Page 2-46                                                                               2006 Standard Specifications  M 41-10

2-12                                                                           CONSTRUCTION  GEOTEXTILE


